

4.1.20

rec'd 6/21/96
from FW
-DAD

Superfund Records Center
SITE: New Bedford
BREAK: 04.01
OTHER: 46267

Table 1 - Revised FS Cost Estimate Summary
New Bedford Harbor

ALTERNATIVE	DESCRIPTION	EST	FS COST LHB	TOTAL	REVISED COST
1	Minimal No-Action	\$4,092,000	\$3,386,000	\$7,478,000	\$9,438,325
2	Capping	\$46,121,000	\$59,792,000	\$105,913,000	\$143,848,160
3	Removal and On-Site Disposal	\$55,723,000	\$47,675,000	\$103,398,000	\$159,816,326
3d	Removal, Dewatering & On-site Disposal	\$86,240,000	\$77,811,000	\$164,051,000	\$197,620,366
4	Removal, Solidification & On-Site Disposal	\$170,740,000	\$137,092,000	\$307,832,000	\$308,695,876
5	Removal, Solvent Extraction & On-Site Disposal	\$292,193,000	\$237,391,000	\$529,584,000	\$540,323,641
6	Removal, Incineration & On-Site Disposal	\$346,740,000	\$280,196,000	\$626,936,000	\$582,324,287
7	Removal and Capping	--	--	\$36,164,000	\$82,605,420
8	Removal and On-Site Disposal	--	--	\$33,274,000	\$92,623,360
9	Removal, Solvent Extraction & On-Site Disposal	--	--	\$92,999,000	\$176,582,623
9a	Removal, Incineration & On-Site Disposal	--	--	\$80,634,000	\$177,497,562
10	Preferred Alternative	--	--	--	\$126,650,497
11	Old Preferred Alternative	--	--	--	\$128,560,916

1.
5.
6
8
9.
10.
11
2.
3
7
7
A

SDMS DocID 46267



46267

4.1