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Memorandum 

Date: March 3, 2011 

From: David Dickerson , r ^ 
To: , Neŵ  Bedford Harbor Site File 

Subj: Corrected Page for ESD #4 Cost Estimate 

The attached "p.4 of 11" (Altemative 1, $80 million/year) is a corrected version ofthe same page 
that was included in the draft Administrative Record for the draft ESD #4. 



NEW BEDFORD HARBOR SUPERFUND SITE 
ESD COST ESTIMATE 


ALTERNATIVE 1, $801VI/YEAR FIXED COSTS 


ITEM QUANTITY UNITS UNIT COST ,TOTAL SUBTOTAL COMMENTS 

Dredge Season 7, $80M 5 MO $ 126,487 -$ 632,436 
Off Season 7, $80M 7 MO $ 71,487 $ 600,410 
fee . $ 82,131 $ 1,214,977 

NAE EXPENDITURES Escalated from 2008 actuals 
All Project Years, $80M 1 LS $ 950,284 $ 950,284 Annual Cost for All Project Years 
fee $ - $ 950,284 No Fee on NAE Expenditures 

SEDIMENT SAMPLING & WQM Escalated from 2008 actuals 
Project Year 1,$80M 8 MO $ 202,609 $ 1,620,875 No Fee on Bed Samp & WQM 
fee $ . $ 1,620,875 
Project Year 2, $80M 7 MO $ 202,609 $ 1,418,265 
fee $ - $ 1,418,265 
Project Year 3, $80M 4 MO $ 202,609 $ 810,437 
fee $ - $ 810,437 
Project Year 4, $80M 5 MO $ 202,609 $ 1,013,047 
fee $ - $ 1,013,047 
Project Year 5, $80M 7 MO $ 202,609 $ 1,418,265 
fee $ - $ 1,418,265 
Project Year 6, $80M 7 MO $ 202,609 $ 1,418,265 
fee $ - $ 1,418,265 
Project Year 7, $80M 3 MO $ 202,609 $ 607,828 
fee $ - $ 607,828 

DATABASE O&M & WEB Escalated from 2008 actuals 
Project Year 1,$80M 8 MO $ 68,137 $ 545,099 No Fee on Database O&M & Web 
fee $ - $ 545,099 
Project Year 2, $80M 7 MO 

$ • 68,137 $ 476,962 
fee $ - $ 476,962 
Project Year 3, $80M 4 MO $ 68,137 $ 272,550 
fee $ - $ 272,550 
Project Year 4, $80M 5 MO $ 68,137 $ 340,687 
fee $ - $ 340,687 
Project Year 5, $80M 7 MO $ 68,137 $ 476,962 
fee $ - $ 476,962 
Project Year 6, $80M 7 MO $ 68,137 $ 476,962 
fee $ - $ 476,962 
Project Year 7, $80M 3 MO $ 68,137 $ 204,412 
fee $ - $ 204,412 
Project Year 8, $80M 0 MO $ 68,137 $ -
fee $ - $ -

TOTAL $ 76,320,537 

ASSUMPTIONS 
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