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United Stat •• Envir onmental · EPA IA Identif ication Numbtir • Funding Location
Proteetlon Agency OW-96-95777901 ·0 by Region

Wash ington, DC 20460 EPA AS

......" Interagency Agreement! · Other Agl nc y IA 10 Number (If known) . Awarding Olfici. ft ·
Amendment Assc West

~~ Part 1 - General Information · T~ of Action
New

6. Name and Addre. s of EPA Organlntion · Nama and Addr• • • of Other Agenc y
US Envlronm9f1tal Protection Agency U.S. Army Corps 01Engineers EM ex
IAss e WEST 1616 Capitol Ave., Suite 9200 (CEHNC-CX·ES)
1200 6th Ave. , Suite 900, OMP-145 Omaha. NE 68 102·9200
Seattl e, WA

98101
8. DUNS: 029126894 fi. BETC: DISS 10. DUNS: 000964126 ilL SETe : COll
12. Project Tltl. and Descr Iption

emedial action support feN' Units 4 and 5 al the L0W9r Fox RivElfand Green Bay Supe rfund Site, WI

[he,objective 01 this agreement Is to provide funding lOtcertain response action wen v.tlichwill be performed In conjLI"ICtion with !he U.S. Am'Iy Corps of
ngineefS navl galional dredging allhe sue.

13. EPA Project Officer (Nam., Addre.., T.lephon. Number) 4. Other Agency Project Officer (Name, Address. Telephone Number)
JAMES HAHNENBEAG Marvene Seaman
n Wesl Jackson Blvd. 1616 Capitol Ave.• Suile 9200 (CEHNC.cX-ES)
Chicago, Il 60604-3507 Omaha, NE 68102-9200
312-353-4213 402-697-2425
E-Mail: hahnenberg.jamesCepa.gov E-Mail : Marvene.L.SeamanC usace.army.mil
FAX: 312-88&{l()69 FAX: 402-697-2613

15. Project Period: 0510 11201010011311201 1 IA Spec ialist: Joanne Brendle 2Q6-553-6385
la. Scope of Work (SM Attac hment)

Sea attached SCope 01Work.

17. Em 10 efTax ID No. 520852695 8. CAGE No: 347M lil. ALC: 68-0Hl727
20. Statutory Auth or ity for Tranafer of Funds and Intaragancy AgrM mant 1. Other Agen cy Typa

CEAClA: sees . 105(a)(4) & 115: Executive Order 12580 as amended Federal Agency
22. Revise Reimbu....bl. Funds and Direct Fund Citea (on com plete if applicab le)

Pravloua Fund in Thia Action Amended Total
Revla. Reimbursable (In-house) 30,00'1 30.0""
Direct Fund Cite (contr.ctor) izo.ooq 120.00q

Total 15O.00q rso.ooq

Funda Previous Amoun t Amount Thla Action Total Amount
23. EPA Amount $150,000 $150,000
24. EPA In-Kind Amount $0

25. Other Agency Amount $0

21S. Other Ag.ncy In-Kind Amount $0

27_Total Project Coal $150.000 $150,000

28. Fiscal inlormation
neas. Symbol DCN FY Appropriation I Budget Org PRC Object Class SUe/Project I Cosl Org ObJOe.Ob Amt

68-2OX8145 SEX031 ' 0 TR28 SAFOP 302D 0 2C 2506 A5658FOO COO, 150.000
150,000

EPA Form t 6 1~1 (1'1 ..,.~I. PI'8Y'OUS edIllOnll are oblIolet&.
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Part II • Appro ved Budget EPA lAG Identification Number

DW·9&95777901 - 0

29. Bu dget Categories Itemization of itemlu tlon 01This In-Kind itemization of Itemization of Total
All Previou s Actions Action This Action Project Cost to Data

Ca) Perso nnel $16.000 $18,000

(b) Fringe Benelits $2.000 52.000

Ce) Travel $0

(d) Equipment $0

(e) Supplies $0

(1) Proc urement I Assistance $120.000 $120.000

(g) ConstructIon $0

(h) Other $400 S400
(i) Total Direct Char .. $0 $14(1.400 $0 $140,400

(J) Indirect Costa: $0 59,600 $0 $9.600
Charged - Amount

Rate: ~'"
Base: 520 (XX) 00

NOl Charged:
Funds-In: Not charged by EPA

Amount S
Fund s-Out : Not charged by Other Agency

Estimate by olh .,. Agency
Amount 5

Exempt (Working Capital Fund , Shered Services, etc.)
Ck) Total $0 $150.000 $0 $150.000
(EPA Share 100.00 %)
(Other Agency Share 0.00 %)
30. How was the IOC Base calculated?

31. la equ ipmen t authorized 10 be furniahed by EPA or leased, purChased, 0( rented with EPA funds? U Yem No
(Identi fy all equ ipmen t costi na 51,000 or mora)

32. Are any of tnese funda being used on extramu ral agreementa? ~ YesLJ No I
Typa 01Extramural Agreement

Contr actorlRac:ip ient Nama (il Total e.tramural Amount Under Thi. Project Parcent Funded by EPA (If known )
know n)

TBD ' 20000 100
Tolli 5 120,000.00

Part 11I - Fundina Methods and Bill ing Instructio ns

33. (Note: EPA Agency Location Code (ALC) • 68010727)

I~ Disbursement Agreement Request for repayment of actual costs must be itemized on SF 1080 and submitted to the Financial Management
Office. Cincinnati. OH 45268-7002:

(6J Repaymeot ""Man..,. U Quarterly U Upon Completion 01 Work

o Advance
Only available lor use by Federal agencies on working caprtallund or with apptopriate justification of need lor this
type of payment method. Unexpended funds at completion of work will be returned to EPA. Quarterly cost reports
will be forwarded to the Financial Management Genter, EPA, Cincinnati, OH 45268·7002.

!J Allocation Transler<>Ut
Used to transfer obligational authority or transfer of function between Federal agencies. Must receve prior
approval by the Office 01 Comptroller. Budget Division, Budget Formulation and Control Branch, EPA Hdqlrs.
Forward appropriate reports to the Financial AepOrts and Analysis Branch, Financial Management Division,
PM-226F. EPA,Washi~;rt~n , DC 20460.

34.U Reimbursement Agreement U Repoymenl U Advance
J AllocalJOn Transfer-In

Oth er Agency'a Billing Address (Include ALC or Station Symbo l Number) Other Agency's Billing Instructions and Frequency

(H'''' 1 1u-' \ "ev. ..........cll_, '~~'l>lIS edl\lOfli I " OOfIOIele
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Part IV- Acce ptance Conditions

35. Terma and Cond itions (Sae an-ched tarms and condit ions, An-chment BI

EPA Identificati on Number

DW·96-95777901 ·0

Part V• Offer and Accep tance
Note: A) For Fuod-out actions, the agreementlamenctnent must be signed by me other agency official In duplicate and one original relumed to the Grants
and IA Management Division lor Headqua rters agreem ents or to the appropriate EPA Regional IA adm inistration office within 3 cale ndar weeks afte r receipt or
within any extensi on of lim e tha t may be granted by EPA. The agreementl amendment must be forwarded to the address cited in item 29 after acceptance
signature.

Failure to return the property ell;ecul&d documenl within the prescribed bme may res~ in the withdrawal of offer by EPA. Any change 10 the
agreementfameronenr by the othe r agency after the doc ument is signed by ltIe EPA A......ard Official. which the Award Official determines 10 materially alter the
agreement/amendment, shalt void the agreement/amendment.

B) For Funds-In actions. the other agency will Initiate ltIe action and forward two original agreements/amendments to tile appropriate EPA program off ic e fOf
signa ture. The agr eem entslamenanents wHi then be forwarded to the appropriate EPA IA administration office lor signature on behalf of !he EPA. EPA will
relum one original copy after acceptance returned to the other agency after acceptance.

EPA IA Administration Office IfOf admin istrative assistance)
36. Organization/Addrass

EPA Program Offi ce (for techn lcal ssalstance )
37 , Organizat ion/Address

u.s.Envlronm ental Protection Agency
IASSC West
1200 61t1 Ave.• Suile 900. OMP·l45
Seattle, W A
9810 1

USEnvlronm enlal Pro tection Agency

AS - RegiOn 5
n West JacltsOn Blvd.
Chicago, u, 60604·3507

Award Off icial on Behalt of the Environment Protect Ion Agency

I . ~~nature If"""'oV\ 11 Typed Name and n tle

~J L...- , \ Armina K. Nolan. Manager · Grants and Interagency Agreem ents Unit

Authorlzl n Official on aahalf of the Other ency

351, Signatur '\.L-~ l """", Typed Nama and Tit le
~\~ \ ~ J ames B. Davi s . LTC. EN. Commanding

EPA Form161~..... oe-oal~~areobaolele.

Dale

0411412010

Date
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fA Terms and Conditions

The project authorized under th is IA is limited to 2010. Th is project is not intended to set
precedent for future navigational dredging act ivit ies that may be conducted by the USACE in areas
of the Site targeted fo r remedial action or in any other nav igational dredging project incl uding, but
not limited to , projects at other Superfund sites.

1. This IA comports with the 1984 Interagency Agree ment between the U.S. Army Corps of Engineers
and the U.S. Environmental Protection Agency in exec uting P.L. 96·510, the Comprehensive
Environmental Response, Compensation and Liability Act 011980 (CERCLA)

2. The USACE contractor implementing the Remedial Action SupPOrt Activities for Operable Unit #4 and
#5 at the Lower Fox River and Green Bay Superfund Site, W isconsin Demonstration Project is a respon se
action contractor as defined in CERCLA.

3. Funding

EPA shall reimburse the USACE for all costs associated with the USACE's provision of goods or services
under this IA up to $300,000. EPA and USACE agree that the goods and services authorized under the IA
pertain solely to the response action work deta iled in this IA and attached SOW. The USAC E shall bill the
EPA monthly for costs incurred, and the EPA shall reimbu rse the USACE within 30 days of receipt of
billing.

The USACE shall monitor costs to prevent exceed ing funds available under the IA. If the USACE
forecasts its actual costs under this IA to exceed the amount of funds available, USACE shall promptly
notify the EPA of the amount of additional funds necessary to complete the work . Adjustments on the
basis of actual cost s shall be made as agreed to by the agencies. The EPA shall either provide the
additional funds to the USACE up to $300,000, or require that the scope of work be limited to that wh ich
can be paid for by the then available funds, or direct terminatio n of the IA.

W ithin 90 days of completing the work under this IA the USAC E shall conduct an accounting to determine
the actua l costs of the work . With in 30 days of completion of this accounting , the USACE shall return to
the EPA any funds advanced in excess of the actual costs as then known, or the EPA shalt provide any
additional funds necessary to cover the actual cos ts as then known. Such an accounting shall in no way
limit the EPA'S duty in accordance with this IA to pay for any costs, such as contract claims or other
liability that may becom e known after the final accounting.

4. Contract Claims and Disputes

All claims and disputes by contractors arising under or relating to contracts awarded by the USACE sha ll
be resolved in accordance with Federa l law and the terms of the individual contract . The USACE shall
have dispute resolution authority for these claims . Any contracti ng officer's final decision may be appealed
by the contractor pursuant to the Contract Disputes Act of 1978 (41 U.S.C. § 601·613). The Armed
Services Board of Contract Appeals (ASBCA) is designated as the appropriate board of contract appeals .
In lieu of appealing to the ASBCA or its successor, the contractor may bring an action directly to the
United States Court of Fede ral Claims.

The USACE shall be responsible for handling all litigation involving disputes and appeals, and for
coordinating with the Department of Justice as appropriate.
The USAC E shall notify the EPA of any such litigation and afford the EPA an opportunity to review and
comment on the litigation proceedings and any resulting settlement negotiations.

S. Dispute Resolut ion

The parties agree that, in the event of a dispute between the part ies, the EPA and the USACE shalt use
their best eHorts to resolve that dispute in an informal fashion through consultation and communicat ion, or
other forms of non-binding aftemative dispute resolution mutually acceptable to the parties. The part ies
agree that, in the event such measures fail to resolve the dispute , they shall refer it to the next level of
managem ent for resolution . Any dispute shall be elevated as necessary until such time as it is resolved.



· Disputes which are covered by this provision include, but are not limited to, costs or charges under this
agreement believed to be unreasonable or arbitrary.

6. Resp onsibili ty for Costs

If liability of any kind is imposed on the United States relating to the USACE's provision of goods or
services under this IA the USACE will accept accountability for its actions, but the EPA shall remain
responsible as the program proponent for providing such funds as are necessary to discharge the liability,
and all related costs. This obligation extends to all funds legally available to discharge this liability at the
time such liability arises, including funds that may be made legally available through transfer,
reprogramming of legally available funds or other means. Should the EPA have insuffic ient funds legally
avai lable at the time such liability arises, including funds that may be made legally available through
transfer, reprogramming or other means, the EPA shall use its best efforts to seek additional funds from
Congress for such purpose, although nothing in this IA shall be construed to imply that Congress will
appropriate funds sufficient 10 meet the liability.

Notwithstand ing the above, this IA does not confe r any liability upon the EPA lor claims payable by the
USACE under the Federal Torts Claims Act. Provided further that nothing in this IA is intended or will be
conslrued to create any rights or remedies for any third party and no third party in intended to be a
beneficiary of this IA.

7. Amendment, Mod ificat ion and Terminat ion

This IA may be modified or amended only by written, mutual agreement of the parties. Either party may
terminate this IA by providing written notice to the other party. The termination shall be effective upon the
sixtieth calendar day following notice. unless a later date is set forth. In the event of termination. the EPA
shall continue to be responsible for all costs incurred by the USACE under this IA and for the costs of
closing out or transferring anyon-going contracts.

USACE Special Terms and Conditions

The USACE agrees to meet the site-specific financial managemen t and recordkeeping respons ibilities
contained in EPA's "Superfund Financial Management and Recordkeeping Guidance for Federal
Agencies~ (January t 989).

1. Cost Documentat ion Requ irements

EPA, acting as manager of the Hazardous Substances Superfund, requires current information on
CERCLA response actions and related obligations of CEACLA funds for these actions. In addition,
CERGLA, as amended, authorizes EPA to recover from responsible parties all government costs incurred
during a response action. In order to help assure oversight and successful recovery of CERCLA funds ,
both USACE and EPA have responsibilities under this agreement. The USAGE accounting system
reports must be supported by site - and activity-specific cost documentation. The USACE will organ ize
and retain in a site file documentation of costs by site and activity (e.g. vouchers, billing statements,
evidence of payment, audit reports) as follows:

a. Direct Costs

- Payroll - tirnesheets or timecards to support hours charged to a particular site, including the signature of
the employee and/or the employee's supervisor.

- Travel- travel authorizat ions (including purpose of trip), local travel vouchers, trave ler's reimbursement
vouchers, carrier bills (including airline tickets), government owned vehicle bills, appropriate receipts for
hotel, car rental, etc., proof of payment. Proof of payment is satisfied by providing a copy of the
accomplished Standard Form (SF) 1166 ' v oucher and SChedule of Payment" or equivalent.

- Contractor Services - copies of contracts, requests for proposals (RFPs), detailed evaluations of
contractor bids, contractor invoices, USAGE project officer approvals of invoices, and proof of payment.
Proof of payment is satisfied by providing a copy of the accomplished SF 1166 or equivalent.

- Supplies and Equipment - EPA authorizations to purchase non-expendable property of $1,000 or more,
vendor invoices, proof of payment, and hourty records of equipment use, when applicable.



• Any other direct costs not included in the above categories.

b. Indirect Costs

If indirect costs are not calculated by the USACE accounting system, a worksheet showing calculations of
indirect costs charged to a site will be retained by the USAC E.

Under this lA, the USACE certifies: 1) that any indirect costs included in billings to EPA represent, in
accordance with GAO principles, indirect cos ts that would not have been otherwise incurred by the
USA CE, or 2) that explicit Congressional authority exists for charging other than incremental costs of
performance.

2. Reporting Requirements

a. The USACE will provide monthly progress reports to the EPA Remedial Project Manager (RPM) listed
on the IA form . and to the EPA RegionallA Coordinator or Regional Project Officer who is assigned to
coordinate lAs within the Regional office. The format and contents for monthly prog ress reports will follow
recommendations provided in EPA's March 2008 OSRTI guidance memorandum entitled: "Monthly
Project Reporting for Superfund Interagency Agreeme nts to the U.S. Army Corps of Engineers". Th e
monthly progress reports should minimally contain the following:

- A cover letter which includes the Site Name and IA Number.

- Summary of work performed for current period.

- Estimate of the percentage of the project complet ed.

- Accounting of funds expended during the reporting period and on the project to date, which includes
budget category cost breakdown.

- Summaries of all change orders and claims made on contracts during the reporting period.

• Summaries of all contacts with representatives of the local community, public interest groups, or State
government during the reporting period.

- Summaries of all problems or potential problems encountering during the reporting period.

- Projected work for the next reporting period .

- Copy of the SF 1080 billings statement clear ly marked "copy".

b. The USACE will submit a compl ete and signed Request for Reimbursement (SF-l OBO) to the EPA
Financial Management Center, Cincinnati (CFMC), containing. as appropriate, USACE cost by budget
category identified by site, site-specific account number , and IA number. The USACE will follow the
procedures contained in EPA's OERR Directive, Memorandum 9295.2-04 entitled "EPA/U.S. Army Corps
of Engineers Payment Process, Direct Cite Revised Reimbursement Methods" (available at the following
website: hnp:/lwY.w.epa.gQv/suoerfundlc1eanup/pctfs/rdralpayment.pdf). Upon receipt of the USACE
certi fied bills, CFMC processes payment to USA CE. Payment will be made within 5 days of rece ipt and
without certificati on by the EPA Regional Program Offi ce except for f inal billings. The USACE pro ject
manager will provide a copy of the SF 1080 billings clearly marked " copy" with the m onthly status
report to the EPA Region allA Coord inator and to the EPA Remedial Project Manag er. If EPA
detects any apparent discrepancies with the payment request, the problem should be discussed and
resolved with the USACE Project Manager. Any changes required to subsequent payment requests will
be documented in a memorandum from the RPM to the USACE project manag er.

c. The USACE will provide a final inventory of property, within one month of the end 01 the Interagency
Agreement performance period, describ ing the condition of each item. The USACE will require all
contractors to provide a final inventory 01propert y prior to their final contract payment. If the duration of
the project is greater than one year. USACE will provide an annual inventory of alt property acquired by or
furnished to USACE with EPA funds.



· 3. Cost Recovery

In the event of a contemplated cost recovery action, the USAGE will provide to EPA or the Departme nt of
Jus lice (DOJ) a cost docu mentalion package detailing site-spec ific costs and including copies of the back
up documentation. In some cases, these requests trom EPA or OOJ may requ ire that this documentation
to provided in less than thirty days. If additional time is required to comply with a request, the USAGE will
negotiate with EPA or DOJ a schedule for responding . The USAGE will provide EPA with a contact for
obtaining necessary site-specitic accounting information and documentation.

4. Cost Co llect ion Upon Cancellation

If EPA cancels the lA, the USAC E is autho rized to collect costs incurred prior to cancellation of the IA plus
termination costs, up to the total payment amount provided for under the agreement.

5. Record Retent ion Requirements

The USAGE will retain the documents describe in these "Specia l Conditions" lor a minimum of thirty years
after submission of a final SF 1080 for a site or sites, after which USAGE must obta in written permission
from the authorized EPA official before dispos ing of any of the records . The USAC E will require all
contra ctors entering into cost reimbursable type contracts to establish and maintain cost documentation
as descr ibed above .

6. Audits

a. Superlund cost documentation information must be available for aud it or verif ication upon request of
authorized auditing agencies.

b. If an audit determines that any direct or indirect costs charged to EPA by the USAGE are unallowable,
the USAGE will notify EPA immediately following the release of the audit.

7. Finan cia l Closeout

Within six months after completion of the projects/act ivities, the USAGE will send a letter to EPA Regional
IA Coord inator stating that the project has been completed and give the total amount of funds utilized and
the amount of excess funds to be deobtigated and returned to EPA.

8. Other EPA Involvement

a. If the Direct Fund Cite Method applies, payment by EPA to USAGE cont ractors is contingent upon
receipt of a USAGE certified payment request. Reimbursement to USAGE lor in-house costs is contingent
upon receipt at a USAGE cert ified reimbu rsement request (SF 1080).

b. If the Direct Fund Cite Method does n21 apply, reimbursement to USAGE for all costs (contract and
in-house) is contingent upon receipt of a USAGE cert ified reimbursement request (SF 1080).

c. Final project payments for specific contracts and in-house cost should be reviewed and approved by the
EPA Regional Program Office.

d. EPA wilt hold title to ell property acquired with Superiund monies. EPA will provide the USAGE with
property disposition instructions upon termination of the IA and receive fair-market value lor any property
disposed of or used for non-Superfund activities.

9. Equipment Dispos ition

EPA will hold title to all property acquired with Superiund monies. EPA will provide the USAGE with
property disposition instructions upon termination of the IA and receive fair-market value for any property
disposed of or used for non-Superlund activ ities.

10. Minority Business Utiliza tion

In accordance with Public Law 102·389, EPA's policy requires, to the fullest extent possible, that at least
8% of its overall Federal funding for prime and subcontracts awarded in support of authorized programs



be awarded to business concerns or other organizations owned or controlled by socially and economically
disadva ntaged individuals, including historically Black colleges and universities and women. In
accordance with CERCLA , as amended (P.L. 99-499), Section 105, any Federal agency awarding
contracts, grants, or cooperative agreements utilizing Superfund monies shall consider the availability of
minority contractors for participation in contracts . This includes but is not limited to: cont racts,
subcontracts, SBA 8(a) awards and any subagreements .

Cons istent with the above statutes and policy, the USACE agrees, in award ing contracts under th is lA, to
comply with the utilization requirements for Minority Business Enterprises (MBEs) and Women 's Business
Enterp rises (WBEs) set forth. USACE also agrees to comply with the Small Business Act, 15 U.S.C. 631
et seq and the annual Small Business goals it negotiated with the Small Business Administrat ion (SSA).

Each year, the USAC E will provide the RPM with a report providing the total amount of procurement
dollars awarded and the amount and percentage of such funds awarded to MBEs and WBEs associated
with the IA. In addition, the USAC E agrees to submit a report to EPA showing the total amount of
procurement dollars awarded and the amount and percentage of such funds awarded to MBEs and W BEs
on EPA Forms 6005·3 and 6oo5 ·3a by December 15th of the current year. Reports should be submitted
to:

Office of Small Business Program
U.S. Environmenta! Protection Agency

1200 Pennsylvania Ave., NW (Mail Code: 1230T)
Washington, D.C. 20460

11. Project Specif ic Conditions

a. The USACE will invite (with reasonable notice) the EPA RPM to participate in cont ractor meetings in
which scope of the project and/or progress is discussed.

b. The USACE will invite the EPA RPM to participate in the contractor selection process, as appropriate.

c. The USACE will have final authority for contract bids , shop drawings and contract mod ifications that my
occurlbe prepared during the course of the contract (within contingency fund limitations ).

d. The USAC E Project Manager will regularty brief the EPA RPM on the current status of the project.
Briefings will be monthly unless a different frequency is mutually agreed upon by both project managers.
Emphasis will be placed on project budget, expenditure rates, and schedule.

e. The USAC E personnel and its contractors will have the approp riate safety training and be involved as
appropriate in a med ical mon itoring program as specified in 29 CFR Part 1910; 51 CFR 45663 - 45675;
and Section 125(e) of CERCLA, as amended.

f. Upon request, the USACE will, in a timely manner, submit to the EPA RPM all final negotiated contracts
and cont ract modificat ions with budget information.

g. If USACE and EPA cannot concur nor conditionally concur regarding any aspect of work associated
with EPA and USACE act ivities under this IA, such disputes shall be resolved at the lowest level poss ible
within EPA and USACE . In such instances, USACE district or division staff may seque ntially elevate the
matter to the Commander of the USACE district or division office that is managi ng the IA for resolution.
and EPA regional or headquarters staff may sequent ially elevate the matter to the Director of EPA's
Supertund or Waste Management Division with the EPA regional or headquarters off ice that is managing
the IA for resolut ion.

12. Timeliness of Delivera ble Rev iew

All project deliverables will be reviewed by appropriate USACE and EPA personnel within 30 days unless
a different frequency is mutually agreed upon by both USACE and EPA Project Managers. Shortened
time frames may be appropriate in cases of expedited sched ules.

13. Confident ial Business Informati on Protection

Under situat ions where privat e contractors or subcontractors who are attempting to contract or are under
. contract with USACE under this IA have claimed some information as Conf idential Business Information



'(CBI), USAC E will ensure that such private contractors or subcontractors mark the inform ation as CBI or
sim ilar claim of confidentially. The USACE will then inform EPA immediately in writing when such a claim
has been received, and forward the inform ation marked CBI to EPA for EPA review. EPA's Office of
General Counselor Office of Regional Counsel will then decide whether the CBI claim is valid. If EPA
determines that the information is CBI, USAC E and EPA cannot release that information under the
Freedom of Information Act (FOIA). If USACE or EPA did not ask the private contractors or
subcontractors to identify CBI in its document subm ittals, and there is a FOIA request, USACE or EPA will
have to go back to the private contractors or subcontracto rs and ask them to identify any CBI. If any
questions arise regarding whether or not information is releasable under FOIA, USACE and EPA staff
should request that the EPA Project Off icer managing the IA contact EPA's Offic e of General Counselor
Office of Regional Counsel, or the local EPA FOIA Officer, for assistance .

14. Change of EPA Project Off ic er

If the EPA Project Officer changes during the period of perlormance of the IA. EPA should submit an IA
Amendment Form as soon as the change occurs.

15. Annual Survey

On an annual basis, EPA will conduct a perlormance feedback survey to assess work assigned to USAGE
through the IA during the calendar year. The purpose of this feedback survey is to assess the
performance of USAGE in carrying out ass igned Superfund work dur ing the calendar year. The survey
includes survey questions that would be filled out by the RPM regarding USAGE performance under the
IA. For any sites where an RPM provides a low rating of '1' or '2' for any response to this feedback
survey, USAGE Headquarters will request that the USAGE Project Manager contact the RPM to discuss
the reasons for that raling and work out how to best resolve the problems or issues raised by the RPM .

16. Quality Ass urance

If this IA involves the collection, generation, or use of environmental data or information, then a Quality
Management Plan (QMP) and a Quality Assu rance Project Plan (CAPP) must be developed and used in
accordance with exist ing Regional and National Program Office QA policie s, guidelines. SOPs , etc . Within
these broad aMlQA guidelines, specific requirements for a given project will be detailed in the Statement
of Work (SOW) as an attachment to each IA. If mutually agreed, a MPs may address multiple projects
and be submitted periodically, rather than project specifically. The USAGE is responsible for reviewing
and approving any contractor work for consistency with these QA requirements. Any guidance referenced
herein will be superseded by updates or new Requirements/Guidance as they become available. EPA
may perlorm periodic Quality System and/o r project·related assessments. The most recent QM P and
QAPP Guidance and Requirements can be found at
http://Y.ww,epa.govlf edfac!documenls!gualitvassurance ,htm and with QM P guidelines found under
"Uniform Federal Policy for Implementing Quality Systems" and QAPP guidelines as "Part 1: UFP QAPP
Manuar and also at Part 2A, Part 2A(e), and Part 2B.

END OF ASSISTANCE AGREEMENT DW-96-95777901-ll
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Scope of Work
for 2010

Interagency Agreement with U.S. Army Corps of Engineers
For Response Action WorK

at the
Lower Fox River and Green Bay Superfund Site, Wisconsin

1. Purpose

The United States Environmenta l Protection Agency (EPA), in consultation with the
Wisconsin Department of Natural Resources (WDNR), and the U.S. Army Corps of
Engineers (USACE) have entered into an Interagency Agreement (IA) for USACE's
performance of certain response action work which will be conducted in conjunctionwith
USACE navigational dredging at the Lower Fox River and Green Bay Superfund Site
(Site) in 2010. The response action work and navigational dredg ing conducted under
this demonstration project by USACE should be consistent wtth the remedial actions
selected in the Records of Decision (ROD), ROD Amendments, and USACE's
navigational dredg ing mission at the Site, and conform to the specifications set forth in
this scope of work (SOW),.

2. Response Action Ta sks

The response action work is described by task as follows

2.a. Task 1: Use of Environmental Dredge in Conjunction wlth Navigational Dredging in
the Navigation Channel at Site

As part of this demenstration project, the USACE shall use a production cable arm
closed bucket with baffles and seals consistent wnh typical environmental dredges.

2.b. Task 2: Turbidity Monttoring in Navigation Channel at Stte

Task 2.b.1: Locations of Turbidity Monitoring Stations

During dredging operations, USACE shall conduct upstream and downstream in
situ tUrbidity monitoring using an ln-sltu nephelometer. The upstream
(background) monitoring station shall be located approximate ly 500 feet upstream
of the dredging area. The exact location shall be representative of the waler that
shall pass through the dredge area (I.e.. not in the main river channel where the
water is flowing faster and not so close to the dredge area as to be affected by
remediation activities). The downstream monitoring station (point of compliance)
shall be iocated more than 250 feet and iess than 500 feet downstream of the
sediment removal equipment (the length of the mixing zone boundary). The
monitoring stations shall be periodically repositioned as the sediment removal
process moves. At each station, turbidtty shall be monitored at or near the
midpoint of the water column.

Task 2.b.2: Turbidity Monitoring Standards, Devices, and Frequency
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USACE shall conduct water quality monrtoring in accordance wilh Wisconsin state
regulations (Chapter NR 105) to determine if the in-water construction operations
cause TSS concentrations at the downstream compliance point to increase more
than 80 milligrams per liter (mg/L) above background levels (i.e., upstream
sampling location). A turbidity level corresponding to 80 mglL TSS above
background, based on srte-specific 1:1 or 80 nephelometric tum idity unrt (NTU)
correlations between turbidity (NTU) and TSS shall be used during dredging
operations in the navigation channel in the river (QU 4) and in Green Bay ( to
Corps Sta 20+00 near the mouth of the Fox River).

Upstream and downstream tumidity measurements shall be collected at least
twice a day wrth in-srtu nephelomelers.

Task 2.b.3: Response to Tum idity Monitoring Results

Based on turbid ity measurements obtained during monrtoring, as described in
Tasks 2.b.1 and 2.b.2 above, if the operational standa rd of 80 NTU above
background is exceeded, then USACE shall take reasonable measures to modify
its operations to achieve the 80 NTU Standard . Such modifications may indude
operation of the cable arm bucket in a slightly slower fashion. Potential
measures are discussed below.

• If a tumid ity level of 80 NTU is exceeded , then tumidity monitoring will be
increased in frequency and conducted every haif-hour until tumidity levels
are less than 80 NTU above background. If tumidity levels, more than 80
NTU above background , are detected over two additional consecutive
readings (i.e., over one hour), and the case of the elevated tumidity is
reasonably attributable to dredging (e.g., considering other factors such as
wind evenls), the dredge operator shall be notified and directed to utilize
best management practices (BMPs) or potentially modify dredging
operations (e.g., slow down dredging operations). Dredging should be
modified further if the tumidity action level of 80 NTU Is still exceeded after
best management practices are utilized.

• In the event that dredging operations are modified due toan exceedanceof
the 80 NTU tumidity action level over two additional consecutive readings,
(I.e., over one hour), the appropriate USACE and EPA representatives
should be notified as soon as possible. Tumidity readings in excess of 80
NTU above background for three total consecutive readings (i.e., over one
hour) that are determ ined not to be related to dredg ing shall be explained
in the monlhly progress report.

• After tUrbidity levels dedine below 80 NTU, the contractor would conduct
the schedu led turbidity monrtoring.

USACE shall conduct routine visual observations of water quality to identify potential
tumidity plumes that may not be detected or accurately measured by reguiarty scheduled
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turbidity monrtoring, as set forth above. If such a plume is visually identified, measures
may include discrete measurements using a hand-he ld turbidity meter, relocation of in
situ turbidity monitors to conduct turbidity monrtoring coincident with the visual plume,
and/or potential modifICation of dredging techniques to reduce unusual or excessive
plumes.

2.c. Task 3: Technical Summary Report

Upon completion of til e response action work set forth in this SOW, USACE shaDsubmrt
a technical summary report to EPA. This report shall include turbidity data, data
analysis, as well as a description of dredging operations and modifications (if any)
determined to be necessaryto ensure compliance with the standards set forth in this
SOW . This report is intended to inform decisions regarding potential future USACE
dredging activities at the Site.

3. Site Safety and Hearth Plan

If necessary, USACE shall amend rts existing Safety and Healtll Plans applicab le to its
operations at tile Site to address tile response action work set forth in this SOw.

4. Monthly Progress Reports

USACE shall provide EPA witll monthly progress reports for tile work performed under
this SOW. Any contractor obtained by USACE to perform the response action work set
forth in thi s SOW shall submit progress reports to USACE with each request for
payment At a minimum, progress reports shall describe work performed, costs. and
problems incurred during the reporting period. Progress Reports shall show the
estimated and actual performance of this project by illustration of funds expended and
the work completed for the reporting period.

5. Submittals.

Submitta ls required under this SOW shall be furnished to tile parties identified below:

James Hahnenberg
Remedial Project Manager
U.S. EPA
77 W est Jackson Blvd.
Chicago, IL 60056
Telephone: 312·886-672 1
Email: hahnenberg.james@epa.goY

Angela Mundell
U.S. Army Corps of Engineers
477 Michigan Avenue
Detro it, MI 48226 Telephone: (313) 226-5005 , fax - (3t3) 226-3519
E-Mail: Angela.R.Mundell@usace.army.mil
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The number of copies necessary shall be identified by EPA and/or USACE. Submittals
being furnished for review shall be mailed via overnight carrier or by electron ic mail.
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